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Today’s school facilities require innovative technology and flexibility, to maximize 
the interdisciplinary cross-curriculum flexible classroom approach and foster creative 
collaboration. We have proven best practices to support creating customized, 
student-centered learning spaces based on your need for STEM, vocational-technical, 
Career and Technical Education or other specialized curriculum. We also bring the 
expertise of our K-12 Center of Excellence (COE) to share knowledge on current 
trends, sustainable design practices, student inclusion programs, construction 
solutions, equipment, construction technology, operational issues, and cost trending 
to deliver the best results for you.

We have provided project sheets for relevant projects correlating to 9.1.1.1, 9.1.1.3, 
and Attachment B 1.a, 1.b, 1.c, 1.e on the following pages. Additionally, for each 
detailed project sheet, we have included a completed Attachment C form.

1  DCPS, Dunbar Senior High School - Washington, DC  2  Joliet Township High School - Joliet, IL  3  DCPS, Marie H. Reed elementary school and Community Learning Center  
- Washington, DC  4  HD Cooke Elementary School - Washington, DC

3 4

2

From a state-of-the-art laboratory to a gymnasium, a public 
institution to an independent school, Gilbane offers flexibility and 
strategies to provide students with the best learning environment 
at the greatest value.  Gilbane offers our clients specialized school 

construction experience from completion of more than 145 projects.  

1

19.8

In the past 5 years, Gilbane has completed

totaling

K-12 EDUCATION
PROJECTS

 $4.5 BILLION

MILLION SF

133

#1K-12  
Builder

Building Design & 
Construction (BDC) 2017

PAST PROJECTS – CONTRACTOR



GILBANE BUILDING COMPANY

PROJECT PERFORMANCE
1.A. MOST SIMILAR TO THIS PROJECT
1.C. PREFERRED CONSTRUCTION EXPERIENCE

PROJECTS

RELEVANT EXPERTISE
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DCPS, DUNBAR SENIOR HIGH SCHOOL
Washington, DC       

DCPS, ROOSEVELT SENIOR HIGH SCHOOL
Washington, DC       

APS, WILSON SECONDARY SCHOOL*
Arlington, VA      

 
*Although not yet completed, we felt this project highlights important features specifically relevant to the George Mason High School project.
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DC PUBLIC SCHOOLS, DUNBAR SENIOR HIGH SCHOOL
Washington, DC | $114 M | 280,000 SF 

 › Design-build, award-winning LEED for Schools Platinum-certified, high school facility. 

 › The new facility features 362 500-foot deep geothermal wells, 1,750 photovoltaic panels, and rainwater harvesting systems, 
among many other sustainable features. 

 › Fast-track schedule, an extremely tight site, and discovery of the subterranean building that included asbestos and petroleum 
contamination. 

 › The new school revitalized the community it serves, which includes more than just high school students. Our team participated 
in all school improvement team meetings each month to ensure the community would not be adversely affected.

 › The project boasted great success in local and small business participation, awarding more than $57.5 million in contracts to 
small and local businesses.

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story

               Winner of 16 design awards.
               Highest LEED for schools  
               score in the world!

USGBC - 2014, Excellence Award

AGC Washington - 2014, Washington Contractor Award

ENR Mid-Atlantic - 2014, Top Projects Award 

ABC Metro Washington - 2014, Excellence in Construction Award

Washington Building Congress - 2014, Craftsmanship Award
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company
If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company, 
subsidiary, JV etc.):

Project Manager: Samuel Fouse
Superintendent: Brian Gustafson

Dunbar Senior High School
Dunbar Senior High School
101 N Street, NW Washington, DC 20001

Design-Build

Government of the District of Columbia/McKissack & McKissack
901 K Street, NW 
6th Floor
Washington, DC 20001

Teddy Gebremichael
Program Director, (202) 347-1446
teddy.gebremichael@mckinc.com

Perkins Eastman Architects, P.C.

Sean O'Donnell

One Thomas Circle, NW

Suite 270
Washington, DC 20005

Principal, (202) 861-1325
s.odonnell@perkinseastman.com

---
---

---

---
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6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed:

Contractual Completion:

Actual Completion:

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________

10. Additional Comments (attach if needed):

08/01/2011
05/01/2014

Design-build delivery of a new $114 million, 280,000 SF, LEED

Platinum certified high school. The school earned the highest LEED for schools 
score in the world. The new facility features 362,500-foot deep geothermal wells,  
1,750 photovoltaic panels and rainwater harvesting systems. The project has gained
recognition as a prototype for success on a design-build, fast track urban project.

$95,000,000
$114,000,000

---

+$19,000,000* 

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184

Jeffrey M. Johnson
Regional Vice President, (781) 817-8421

jm johns1@travelers.com
Winner of 18 design and construction awards.
*Difference due to site contamination

09/01/2014*



DC PUBLIC SCHOOLS, ROOSEVELT SENIOR HIGH SCHOOL
Washington, DC | $124 M | 331,900 SF 

 › Design-build services for the historic renovation, systems modernization and expansion of the high school on an occupied 
and active campus.

 › Project at concept design with full preconstruction phase services to deliver a GMP within budget. Gilbane provided services 
such as a design and constructability review, estimating, and value analysis.

 › Our efforts were focused on minimizing the impact to school operations and campus traffic, maintaining full and safe access 
to campus athletic fields and ensuring a safe and clean site.

 › The courtyard is one of the many sustainable features of the newly renovated high school, containing three cisterns with the 
capacity to hold 55,000 gallons of water for flushing toilets. The cistern is now used as a teaching tool for students to learn about 
storm water management. 

 › Enclosing the atrium is a 10,000-SF skylight, turning this once unused space into a gathering point and social area. The skylight 
uses electrochromic glazing, which reacts to sunlight, reducing heat gain and minimizing energy usage. 

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story

The Committee of 100 on the Federal City - 2016 Vision Award

DC Preservation League - Recognition for exemplary and catalytic rehabilitation of  
DC’s historic public school buildings

ENR Mid-Atlantic Region Renovation/Restoration - 2016 Award of Merit
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company,

subsidiary, JV etc.):

Project Manager:

Superintendent:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company

Aaron Trout
Eric Fritz

Roosevelt Senior High School
Roosevelt Senior High School

4301 13th Street, NW, Washington, DC 20011

Design-Build

Government of the District of Columbia/Brailsford and Dunlavey, Inc.
1140 Connecticut Avenue, NW
Suite 400
Washington, DC 20036

William Mangrum
Executive Vice President, (202) 289-4455
wmangrum@programmanagers.com

Perkins Eastman Architects, P.C.

One Thomas Circle, NW
Suite 270
Washington, DC 20005

Sean O'Donnell
Principal, (202) 861-1325
s.odonnell@perkinseastman.com

---

---

---

---
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PAST PROJECTS - CONTRACTOR 
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6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

Notice to Proceed: 01/01/2014 
Contractual Completion: 11/01/2015 
Actual Completion:  11/01/2015

Design-build services for the $124 million, historic renovation, system
modernization and expansion of the 331,900 SF high school located on an occupied and 
active campus. The modernization involved replacing or upgrading all building systems 
and components to new condition, modifying space to meet programmatic  
requirements and adding many sustainable features. Received LEED Gold certification.

$90,000,000
$124,000,000*
---

---

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184
Jeffrey M. Johnson

Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

*Owner approved scope increases
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ARLINGTON PUBLIC SCHOOLS, WILSON SECONDARY SCHOOL
Arlington, VA | $100 M | 178,900 SF 

 › Construction manager at-risk for the new high profile, seven-story secondary school 

 › Vertical structure includes five terraces, classrooms, labs, music rooms, a gym, cafeteria, media center and an auditorium

 › The distinctive design incorporates a complex structure and façade system

 › Numerous sustainable features are incorporated into the design that feature innovation energy reduction and cost-saving 
solutions - goal is to achieve LEED Gold certification

 › Located in a highly visible, urban site in Rosslyn.

 › Belowgrade parking integrated into the program.

 › Community engagement includes recurring meetings with all stakeholders from the neighborhood, school, county staff and 
other members of the community

RELEVANT EXPERTISE

NOVA Experience K-12 Education 21st Century Learning Sustainability Community 
Engagement Multi-story

Urban Terraced Landscape: 
The design expands the school’s available open space by creating a series of outdoor 

terraces atop of the pivoting stack of classroom bars cascading cross the site
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company,

subsidiary, JV etc.):

Project Manager:

Superintendent:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company

George Moses
Tyler Swartzwelder

Wilson Secondary School
Wilson Secondary School
1601 Wilson Blvd., Arlington, VA 22209

Construction Management at-Risk

Arlington Public Schools
1426 North Quincy Street
Arlington, VA 22207

Jeffrey Chambers

Director of Design and Construction,
(703) 228-6600, jeffrey.chambers@apsva.us

Leo A. Daly Company
1201 Connecticut Avenue, NW
10th Floor
Washington, DC 20036

---
---

---
---

Emmett B. Ahearn
Principal, (202) 861-4600
EBAhern@leodaly 
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6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed:

Contractual Completion:

Actual Completion:

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

$100,000,000
$100,000,000 (current )
---

---

Travelers Casualty & Surety Company of America

350 Granite Street, Suite 1201, Braintree, MA 02184
Jeffrey M. Johnson

Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

09/01/2015

04/01/2019
---

Construction manager at-risk for the new high profile, multi-story
secondary school. Vertical structure includes five terraces, classrooms, labs, music
rooms, a gym, cafeteria, media center and auditorium. Numerous sustainable features
are incorporated into the design that feature innovation energy reduction and cost-
saving solutions to achieve LEED Gold certification.

Although not yet completed, this project highlights
important features, specifically relevant to the George Mason High School project.



PROJECT PERFORMANCE
B - 1.B. PROJECTS IN THE LAST FIVE YEARS 
GREATER THAN $80 MILLION
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GILBANE BUILDING COMPANY

ATTACHMENT B – 1.b. 
Gilbane’s other relevant project list in the last five (5) years with a contract value greater than $80 million.

Houston Independent, Lamar High School -  
Houston TX  | $103 MIllion | 426,222 SF

Coppin State University, Physical Education Complex - 
Baltimore, MD | $111 million | 265,000 SF

Katy Indepenedent School District, Patricia E. Pawtow  
High School #8 - Katy, TX  | $135 million | 625,525 SF

Minuteman Regional Vocational Technical High School -  
Lexington, MA | $145 million | 258,322 SF

University of South Carolina, Darla Moore School of 
Business - Columbia, SC | $85 million | 260,000 SF

Arlington Public Schools, Wilson Secondary School - Arlington, VA | $100 million | 178,000 SF

Arlington Public Schools, Wakefield High School - Arlington, VA | $97 million | 425,000 SF

Cypress Fairbanks ISD High School |  Cypress, TX | $165 million 691,602 SF

Quincy High School - Quincy, MA | $100 million | 330,000 SF

North Reading Schools, Middle/High Schools -  
North Reading, MA  | $104 million | 275,521 SF

Salisbury University, Academic Commons - Salisbury, MD | $107 million | 237,000 SF

Nashua High School - Nashua, NH 
$107 million | 345,000 SFTHSD Highland Park High School and Deerfield High School - Highland Park, IL | $109 million | 475,000  SF

Virginia Commonwealth University, McGlothlin 
Medical Education Center - Richmond, VA 

$97 million | 200,000 SF

Taconic High School - Pittsfield, MA |  $98 million | 246,000 SF
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GILBANE BUILDING COMPANY

PROJECT PERFORMANCE
1.E. DESIGN-BUILD EXPERIENCE

PROJECTS

RELEVANT EXPERTISE
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DCPS, RON BROWN COLLEGE PREPARATORY 
SCHOOL
Washington, DC

      

DCPS, MARIE H. REED ELEMENTARY SCHOOL 
AND COMMUNITY LEARNING CENTER
Washington, DC

      

DCPS, H.D. COOKE ELEMENTARY 
MODERNIZATION
Arlington, VA

      

HIGHMARK SCHOOLS, BASIS INDEPENDENT
McLean, VA       

BLACKSBURG HIGH SCHOOL
Blacksburg, VA      

DCPS, MCKINLEY MIDDLE SCHOOL
Washington, DC       

DCPS, KRAMER MIDDLE SCHOOL
Washington, DC       

DCPS, VAN NESS ELEMENTARY SCHOOL
Washington, DC       
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GILBANE BUILDING COMPANY

DC PUBLIC SCHOOLS, RON BROWN COLLEGE PREPARATORY SCHOOL
Washington, DC | $62 M | 181,541 SF 

 › Design-build team included Gilbane, Interface Engineering and Nyikos Associates

 › Renovations included structural reinforcement of the existing structure to allow for multi-story spaces for a library and music 
room, replacement of existing windows, storefront and curtainwall at existing and new openings in the façade, new site utilities 
and entrance plazas, two additions for security vestibules, and a new courtyard.

 › Gymnasium, auditorium, general education classrooms, science and computer labs, and extensive MEP upgrades throughout in 
the occupied and fully operational facility and campus. 

 › Our project team held regular meetings with both school and facilities leadership to provide status updates, work look-aheads 
and confirm site logistics requirements. 

 › Utility outages, and construction activity generating significant noise were scheduled for off-hours and weekend hours to 
minimize any impact to the learning environment.

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story

AGC of DC Washington - 2017, 
Washington Contractor Award

Case Study: Value Management 
The team found as we approached the GMP that the project was over 
budget on flooring. The architect worked within DGS’s design guidelines 
to find a less expensive solution, but kept the higher quality product 
in high-profile areas. Gilbane agreed with this approach and came to a 
resolution that met the budget and the overall design quality and intent. 
Collaboration resulted in a win-win for both design quality and budget!
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company
If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company, 

subsidiary, JV etc.):

Project Manager: Brian Thornton
Superintendent: Eric Fritz

Ron Brown College Preparatory High School 
Ron Brown College Preparatory High School
4800 Meade Street, NE, Washington, DC 20019

Design-Build

Government of the District of Columbia/Brailsford & Dunlevy, Inc.

Miguel Norgueras
Project Manager, (703) 835-6658
mnogueras@programmanagers.com

1140 Connecticut Avenue, NW
Suite 400
Washington, DC 20036

Perkins Eastman Architects, P.C.
One Thomas Circle, NW
Suite 270
Washington, DC 20005

Sean O'Donnell
Principal, (202) 861-1325
s.odonnell@perkinseastman.com

---
---

---
---
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6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed:

Contractual Completion:

Actual Completion:

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

01/01/2016
10/01/2017
10/01/2017

$60,000,000
$62,516,000*

*Legacy adjusted budget to $62,000,000

---

---

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184
Jeffrey M. Johnson

Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

Design-build services for the conversion of an existing school
into a new all-male high school. A true fast-track project, the first phase included
demolition and abatement of the entire 181,541 SF facility and modernization of
the first floor. The second phase included renovations to the second and third floors
while the campus was occupied and operational.
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DC PUBLIC SCHOOLS, MARIE H. REED ELEMENTARY SCHOOL & COMMUNITY 
LEARNING CENTER
Washington, DC | $67 M | 130,000 SF 

 › Design-build team included Gilbane and Quinn Evans Architects

 › Transformed the existing facility into a high performance learning environment and state-of-the-art community resource. 

 › Complex facility including a PK-5 school housing over 400 students, as well as a public health clinic, child care center, adult 
education center, swimming pool and athletic field. 

 › Full MEP systems modernization, envelope modernization and new skylight system, interior renovation, and landscape and 
hardscape improvements. 

 › Incorporates green features such as a stormwater management system, green roof, and recycled content and has 
targeted LEED for Schools, Gold certification.

 › Tight, urban site in the Adams Morgan neighborhood of Washington, DC. 

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story

 I would like to express my gratitude for all the hard work and tremendous effort from the Gilbane Team to make 
this a rewarding experience and a GREAT achievement in end-user satisfaction. Opening such a complex project in 
such a short time requires talent, expertise, patience, and teamwork - all that this team demonstrated. Thank You! 
Opening the school without any systems glitch is the measure of any successful project. 

Mr. Teddy Gebremichael, Program Director, McKissack & McKissack
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Page 19 of 29 

(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company,

subsidiary, JV etc.):

Project Manager:

Superintendent:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company

Marie H. Reed Elementary School and Community Learning Center
Marie H. Reed Elementary School and Community Learning Center
2201 18th Street, NW, Washington, DC 20009

Design-Build

Allen Edwards
Tyler Swartzwelder

Government of the District of Columbia/McKissack & McKissack
901 K Streeet, NW
6th Floor
Washington, DC 20001

Teddy Gebremichael

Program Director, (202) 347-1446
teddy.gebremichael@mckinc.com

Quinn Evans Architects
2121 Ward Place, NW
4th Floor
Washington, DC 20037

Jeffrey Luker

Principal, (202) 298-6700
jluker@quinnevans.com

---
---

---
---
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PAST PROJECTS - CONTRACTOR 

Page 20 of 29 

6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184
Jeffrey M. Johnson

Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

Notice to Proceed: 10/15/2015 
Contractual Completion: 07/21/2017 

Actual Completion:                                                          08/20/2017*

$67,000,000
$67,000,000
---

---

Gilbane | QEA served as design-build partners for the major 
modernization project that transformed this 140,000 SF facility into a high-performance 
learning environment and state-of-the-art community resource.

*Unforeseen site conditions
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GILBANE BUILDING COMPANY

DC PUBLIC SCHOOLS, H.D. COOKE ELEMENTARY SCHOOL MODERNIZATION
Washington, DC | $28 M | 86,000 SF

 › Design-build team included Gilbane and Quinn Evans Architects 

 › Modernization of a historic elementary school

 › Scope included demolition of an existing wing, the addition of a new classroom wing and cafeteria and renovation of the historic 
original facility.

 › One of DCPS’ first LEED for Schools Certified facilities and attained Gold certification

 › Involved careful planning for tie-ins and coordination of the new addition to the existing school.

 › Construction of the project were phased to accommodate the restrictions of an extremely tight urban site.

 › Addition constructed for the school is called the “CafeGymnaTorium” due to its multi-function capabilities.

AGC of DC Washington - 2010, Design Project of the Year

AGC of DC Washington - 2010, Sustainable Project of the Year - Merit Award

Construction Management Association of America - 2010, Project Achievement Award

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story
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PAST PROJECTS - CONTRACTOR 
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company,

subsidiary, JV etc.):

Project Manager:

Superintendent:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person: 

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company

H.D. Cooke Elementary School

Eric Fritz
Tyler Swartzwelder

H.D. Cooke Elementary School
2525 17th Street, NW, Washington, DC 20009

Design-Build

Government of the District of Columbia/Brailsford & Dunlavey, Inc.
1140 Connecticut Avenue, NW
Suite 400
Washington, DC 20036

Quinn Evans Architects, Inc.
2121 Ward Place, NW

4th Floor
Washington, DC 20037

Carl Elefante
Principal, (202) 591-2510
celefante@quinnevans.com

---
---

---
---

Philip Artin, CCM
Co-Principal, 202-729-2175, partin4@netzero.com
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8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

$24,700,503
$28,000,000
$3,299,497*

---

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184
Jeffrey M. Johnson

Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed: 01/01/2007
Contractual Completion: 10/10/2009
Actual Completion: 10/10/2009

7. Description of Project: Design-build services for the modernization of an 86,000 SF
historic elementary school. Scope included demolition of an existing wing, the
addition of a new classroom wing and renovation of the historic facility. One of
DCPS' first LEED for Schools Certified facilities and attained Gold certification.

*Owner added scope



SECTION G  |  Past Projects – Contractor 100

George Mason High School PPEA Design and Construction - Conceptual Volume I 
Falls Church City School Board | Falls Church City Public Schools

HIGHMARK SCHOOLS, BASIS INDEPENDENT
McLean, VA | $17.1 M | 220,000 SF 

 › Design-build team included Gilbane and Interface Engineering

 › Conversion of a three-story commercial property into the Basis Independent School.

 ›  The initial phase was 110,000 SF to accommodate about 650 students. The second phase included a full-sized gymnasium and 
additional classroom space for the upper school with the goal of enrollment at about 1,250 students.

 › Classrooms, labs, athletic, and administrative space were all organized around a central atrium that will become the heart 
and crossroads of the school. In addition to serving as the school’s dining room, the atrium is the primary gathering and social 
activity space. 

 › Facility houses academic classrooms, science labs, active collaboration and community spaces, auditorium for performing and 
visual arts, faculty offices, early childhood program rooms and a large, two-story multipurpose space.

RELEVANT EXPERTISE

NOVA Experience Design-Build K-12 Education 21st Century 
Learning Sustainability Community 

Engagement Multi-story

An existing, underutilized commercial space is reimagined
as a welcoming and innovative 21st century school.

AGC of DC Washington - 2017, Washington Contractor Award

ABC Metro Washington - 2017, Excellence in Construction

ENR MidAtlantic - 2017, Merit Award
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(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that 
are most similar in size and scope.) 

1. Contractor Name:

If Contractor’s Name is not the same as Proposer’s name, state relationship (i.e. parent company,

subsidiary, JV etc.):

Project Manager:

Superintendent:

2. Project Name:

Facility Name:

Project Location:

Contract #  Project # 

Project Delivery System

3. Owner:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address: ____________ 

4. Architect/Engineer:

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

5. Construction Manager (if any):

Address:

Contact Person:  

Contact Title, Phone Number, and Email Address:  ____________ 

Gilbane Building Company

John Curran
Adria Kempler

BASIS Independent McLean
BASIS Independent McLean
8000 Jones Branch Drive, McLean, VA 22102

Design-Build

Highmark Independent LLC

746 East Winchester Street
Suite 150
Murray, UT 84104

Tammy Sweeris
VP Construction & Facilities, (801) 256-9550

Perkins Eastman Architects, P.C. 
One Thomas Circle, NW
Suite 270
Washington, DC 20005
Sean O'Donnell

Principal, (202) 861-1325
s.odonnell@perkinseastman.com

---

---

---
---
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6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Actual Completion:

7. Description of Project:

8. Original Contract Value:         $ 

Final Contract Value: $ 

Value of Change Orders to Date: $ 

Value of Owner Change Orders

To Date: $ 

Outstanding Claims to Date: $ 

9. Bonding Company:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address  ____________ 

10. Additional Comments (attach if needed):

Travelers Casualty & Surety Company of America
350 Granite Street, Suite 1201, Braintree, MA 02184

Jeffrey M. Johnson
Regional Vice President, (781) 817-8421
jmjohns1@travelers.com

$16,828,859
$17,129,000
$2,300,141*

---

Notice to Proceed: 08/31/2015 
Contractual Completion: 05/30/2016

09/01/2016*

Design-buld services for the conversion of a 220,000 SF, three-
story commercial property into the BASIS Independent School. Classrooms, labs,
athletic and administrative spaces were all organized around a central atrium. The 
initial phase was 110,000 SF to accommodate 650 students. The second phase included
a full-sized gymnasium and additional classroom space for enrollment of 1,250 students.

*Owner added scope




