Phelps Architecture, Construction and Engineering High School

Attachment C
PAST PROJECTS - CONTRACTOR

(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that are most similar
in size and scope.)

1. Contractor Name: Turner Construction Company

If Contractor’'s Name is not the same as Proposer’s name, state relationship (i.e. parent company, subsidiary, JV etc.):

N/A
Project Manager: Carlos Flores
Superintendent: Joe Sw.

Phelps Architecture, Construction and Engineering

2. Project Name: (A.C.E.) High School

Facility Name: Phelps Architecture, Construction and Engineering (A.C.E.) High School

Project Location: 704 26th Street NE, Washington DC 20002

Contract #: GAFM-2007-F-0209 Project# Same as Contract #
Project Delivery System: Design-Build GMP

3. Owner:

Address:

Contact Person:

Contact Title, Phone Number, and Email Address:

4. Architect/Engineer:
Address:

Contact Person:
Contact Title, Phone Number, and Email A

5. Construction Manager (if any): N/A
Address:
Contact Person:

Contact Title, Phone Number, and Email Address:

6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed: June 2007
Contractual Completion: August 2008
Actual Completion: August 2008

CONFIDENTIAL - NOT RELEASABLE UNDER VFOIA
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Turner

Phelps Architecture, Construction and Engineering High School Contd

7. Description of Project:

RELEVANCY
v" High School
v Delivery - Design-Build

N N N N N N N NN

A NEW GEORGE MASON HIGH SCHOOL

Contract Type - GMP
Preconstruction Services

New Structure

Structure Type - Steel/Concrete
Construction Phasing
Demolition of existing Buildings

Physical connection to existing facility

Renovation of existing facilities
LEED Certification - SILVER
Geothermal HVAC System
Utilities, Stormwater Mgt.
Landscaping

Site Circulation Improvements -
pedestrian

Car Parking

Bus Parking

Classrooms

Library / Media / Interdisciplinary
Visual Arts

Auditorium

Gymnasium

Special Education

Health Services

Dining / Kitchen

Administration

Tollets

i
i
I
!
]
|
|

RFP No. 0117-17-GMHS-PPEA

Phelps Architecture, Construction and Engineering High School project was a
construction/renovation project for the District of Columbia Public Schools, part of
the District-wide initiative to revamp the public school system. The project scope
included the fast-track phased modernization of three previously abandoned school
buildings encompassing a total of 148,000 SF. The first phase included upgrading and
modernizing the 1960 high bay areas of the old Phelps building. The second phase
included renovations to the original 1934 building, which contained 24 classrooms.
This phase also included the construction of a new welcome center and a new
administrative wing that fully incorporates the architecture of the existing, renovated
building. The third phase focused on the 1971 addition to the original Phelps building,
and included a new gymnasium, cafeteria, auditorium, greenhouse and horticulture
labs, and art and music classrooms. The organizing feature of the project was a new
glass enclosed “Phelps Commons,” a dramatic meeting space that connects the
original 1934 Phelps building, the new administrative wing and welcome center, and
the 1960 shop building.

Site development features included razing an abandoned building located within the
Phelps property line, installing a new high pressure gas service, installing a new water
and sewer service and new electrical and cable TV service.

Phelps Architecture, Construction and Engineering High School was the first school in
Washington, DC to receive LEED Silver for Schools Certification. The facility includes
solar water and solar power components, geothermal features and wind turbines in
the career technology training bays. The greenhouse has computer-controlled window
shades and watering systems allowing the students to physically see the latest in
energy efficiency and water conservation practices. The project finished 9 months
ahead of schedule, being completed on-time to open for the upcoming school year.
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Phelps Architecture, Construction and Engineering High School Cont'd

8. Original Contract Value:
Final Contract Value:

Value of Change Orders to Date:
Value of Change Orders to Date:
Outstanding Claims to Date:

9. Bonding Company:
Address:
Contact Person:

Contact Title, Phone Number, and Email A

10. Additional Comments (attach if needed):

SQUARE FOOTAGE RELEVANT PROJECT TEAM

17,736 SF New Construction v
123,526 SF Renovation

NN RN
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Joe Swanson, Project Superintendent
Mike Whearty, Technical Services Director
Ty Pate, Preconstruction Executive

Carlos Flores, Project Manager

Rich Hillinghouse, Project Superintendent
Steve Herr, Lead Project Designer

Carla Remenschneider, Interior Designer
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Phelps Architecture, Construction and Engineering High School Cont'd

ANEW GEORGE MASON HIGH SCHOOL G-12
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Jefferson-Houston PreK-8 School

Attachment C
PAST PROJECTS - CONTRACTOR

(For each cited project, the Proposer shall use a separate copy of this form to provide details of projects that are most similar
in size and scope.)

1. Contractor Name: Turner Construction Company

If Contractor’'s Name is not the same as Proposer’s name, state relationship (i.e. parent company, subsidiary, JV etc.):

N/A
Project Manager: Joe Swanson
Superintendent: Steve Davis
2. Project Name: Jefferson-Houston PreK-8 School
Facility Name: Jefferson-Houston PreK-8 School
Project Location: 1501 Cameron St, Alexandria, VA 22314
Contract #: C0161-4-P130097 11-12-176
Project Delivery System: CM at Risk, GMP

3. Owner:
Address:

Contact Person:

Contact Title, Phone Number, and Email Address:

4. Architect/Engineer:
Address:
Contact Person:

Contact Title, Phone Number, and Email Adr

5. Construction Manager (if any): N/A
Address:
Contact Person:

Contact Title, Phone Number, and Email Address:

6. Contract Dates (completion dates should reflect substantial completion - if not indicate)

Notice to Proceed: June 2012
Contractual Completion: August 2014
Actual Completion: August 2014

CONFIDENTIAL - NOT RELEASABLE UNDER VFOIA
B i FANNING~
G-13 Turner architecture , FANNIN



Turner

Jefferson-Houston PreK-8 School Cont'd

7. Description of Project:

RELEVANCY

N N N N N N N e N N N N N N

Delivery - CM@R

Contract Type - GMP
Preconstruction Services

New Structure 3 Stories
Structure Type - Steel
Construction Phasing

Occupied Campus during Construction
Phase

Demolition of existing Buildings
Physical connection to existing facility
Renovation of existing facilities
Multi-Use synthetic Turf Field, Soccer
and Field Hockey, bleachers
LEED Certification - GOLD
Geothermal HVAC System
Utilities, Stormwater Mgt
Landscaping

Tree preservation

Site Circulation Improvements -
pedestrian

Car Parking

Bus Parking

Classrooms

Library / Media / Interdisciplinary
Visual Arts / Photography
Auditorium

Gymnasium

Special Education

Health Services

Dining / Kitchen

Administration

Toilets

Box Theater

A NEW GEORGE MASON HIGH SCHOOL
RFP No. 0117-17-GMHS-PPEA

Turner provided preconstruction and construction services for the Jefferson-Houston
School project and for the City of Alexandria. Alexandria City Public Schools embraced
replacing the former Jefferson-Houston K-5 Elementary School with a new PreK-8
School in order to support growing enrollment and improve academic outcomes. The
only school in northern Virginia to earn “Priority” status in 2012 (when planning for the
PreK-8 school was first underway) — a new Jefferson-Houston offered the opportunity
to rebuild both the school and the community support needed to guarantee its
success. As part of the intensive planning process, the design team authored a set of
Educational Specifications which connected the community's needs to the school's
innovative PreK-8 program and created a shared sense of ownership for the new
school

Drawing on the high-density setting of the school's urban site, the Educational
Specifications outline a “nexus approach,” wherein people, programs, and services are
clustered in close proximity to each other to maximize resource sharing and reinforce
the neighborhood context. The school's major building elements were thoughtfully
placed to emphasize this special nexus of community and context, including:

* Atransparent gymnasium provides a strong, shared-use presence at the
intersection of Cameron and N. West Streets.

. The Media Center serves as a monumental terminus for Queen Street, above
which is a rooftop garden and outdoor classroom for students and community
partners.

*  The school's prominent public entry is strengthened by a dynamic, circular tower.
Housing communal learning spaces, the tower serves as an urban and academic
locus for the school.

A Neighborhood Environment is the impression the new Jefferson-Houston school
conveys. An aspirational community school, the new Jefferson-Houston features
grade-specific "pods” carefully arranged to support adjacencies between students.
Flexible breakout areas promote individualized instruction while shared educational
spaces (known as Extended Learning Areas) contribute to a sense of community.

The new school is 128,000 SF. The aggressive timetable for completion allowed the
school to open in time for the 2014-15 school year. The use of modular construction
techniques helped meet this extremely fast-track schedule.
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Jefferson-Houston PreK-8 School Cont'd

8. Original Contract Value:

Final Contract Value:

Value of Change Orders to Date:

Value of Owner Change Orders To Date:
Outstanding Claims to Date:

9. Bonding Company:
Address:
Contact Person:

Contact Title, Phone Number, and Email A

10. Additional Comments (attach if needed):
SQUARE FOOTAGE RELEVANT PROJECT TEAM
128,000 SF v" Joe Swanson, Project Executive

v Mike Whearty, Technical Services Director

4 Ty Pate, Preconstruction Manager

CONFIDENTIAL - NOT RELEASABLE UNDER VFOIA
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Jefferson-Houston PreK-8 School Cont'd

Turner
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ANEW GEORGE MASON HIGH SCHOOL

RFP No. 0117-17-GMHS-PPEA





